Agreement for Professional Engineering and Surveying Services

Dawson Street Pumpstation
Gravity Sewer Improvements

OWNER: City of Elizabeth City
Mr. Paul Fredette, Public Utilities Director
Public Works Department
P.O. Box 347
Elizabeth City, NC 27907-0347

FIRM : Eastern Carolina Engineering, PC
154 US Hwy 158 East
P. O. Box 128
Camden, North Carolina, 27921
(252) 335-1888

THIS AGREEMENT, made this day of , 2017,
between the City of Elizabeth City, North Carolina, hereinafter referred to as the
“‘OWNER”, and Eastern Carolina Engineering, PC, hereinafter referred to as the “FIRM”.

WHEREAS, the OWNER, through its Department of Public Works, desires professional
engineering and land surveying services in connection with the Dawson Street
Pumpstation Gravity Sewer Improvements, hereinafter referred to as the “PROJECT”.

WHEREAS, the FIRM desires to furnish the construction bid documents, construction
administration and inspection services for the above specified project in accordance with
the conditions and information specified herein.

NOW, THEREFORE, THIS AGREEMENT WITNESSETH: That for and in consideration
of the premises and the mutual covenants and undertakings of the parties of this
AGREEMENT, the parties hereto mutually agree with each other as follows:

Scope of Work:

Eastern Carolina Engineering, PC agrees to perform Construction Bidding, Construction
Administration and Construction Inspection services for the Dawson Street Pumpstation
Gravity Sewer Improvements Project.

Construction Bidding

1. Eastern Carolina Engineering, PC will utilize the plans and permit documents
provided by Pat McDowell, PE, McDowell & Associates, for the Dawson Street
Pumpstation Gravity Sewer Improvements project to generate construction
bidding documents for the project. The bidding documents will include any City of
Elizabeth City’s procurement bidding documents as well as any required grant
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funding documents. These documents are to be provided to the firm by the City
of Elizabeth City.

Plans and specifications will be submitted to plan rooms for contractor
solicitation.

An advertisements for bids will be provided to the City of Elizabeth City for
advertising online through City’s website, through State Resources, and the local
newspaper.

An engineer’s cost estimate for the project is to be provided.

The firm will conduct a pre-bid conference, if needed, as well as two rounds of
bid openings and re-advertisements as needed.

Bid process will include fielding contractor questions and providing
answers/clarifications via contract addenda.

The bid proposals will be reviewed and an Engineer’s recommendation of award
will be provided to the City.

Contract award and associated documents will be prepared for review and
signature by the City and awarded contractor.

Construction Administration

—

Review and Approval of Schedule of Values for any large lump sum items.
Preparing for and conducting pre-construction meetings and construction
progress meetings. Construction progress meetings to be held at a minimum on
a bi-weekly basis at a location to be determined. Preparation and distribution of
minutes from pre-construction meeting and construction progress meetings.
Review of Contractor’s payment application, including detailed review of the
stored materials and work completed per pay period as well as quantities to-date.
Review of Contractor’s Safety Program.

Review, negotiation and recommendation of Change Orders.

Receipt and packaging of submittal data and equipment manuals (paper and
digital).

Review of project close out documentation.

Review and recommendation of final pay application.

Construction Inspection

1.
2.

o

Review of plans and specifications for familiarity particular to project.

Providing pre-construction dialog with the contractor to ensure proper knowledge
of Engineer’s design intent.

Thorough daily inspection of work in progress for compliance to Contract
Documents and the standards of the City of Elizabeth City.

Review of submittals for comment and approval.

Review and response of RFls.

Provide daily reports of Contractor activity, work completed and job conditions.
Provide weekly summaries of all Contractor work.

Field measurement of quantities installed for evaluation of payment application.
Receipt of truck quantity tickets for unit price item verification.

. Pre-measurement of trucks hauling select materials and load/haul reporting.
. Serve as liaison to community during construction.
. Review of traffic control devices and layout. Ensure adequate and appropriate

access to homes and businesses.

. Review of state permits and enforcing compliance by the Contractor.
. Recording of as-built locations via red line drawings or with surveying equipment

as deemed necessary by the Inspector.
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Fee Schedule

We offer the above scope of work based on the following fee schedule:

Task Item Scheduled Value
Construction Documents and Bidding Process $12,650.00
Construction Administration and Inspection $59,500.00

The fee schedule is based upon an anticipated four month construction schedule.
Eastern Carolina Engineering reserves the right to negotiate the construction
administration and inspection fees should the project extend beyond the expected four
month period.

Change Order Items extending the contract period will automatically factor in the
following additional per day fee for the construction inspection services: $570/day

Any additional work if needed will be based on the following hourly billing rates:

Billing Rates--Hourly:

Principal Engineer $150.00/hour
Principal Land Surveyor $125.00/hour
Project Manager $135.00/hour
Design Engineer $110.00/hour
CAD Technician $ 80.00/hour
Survey Party (2 man) $150.00/hour
Construction Inspector $ 80.00/hour
Administrative Assistant $ 45.00/hour

Exclusions
The following items are not included in this proposal:

Geotechnical testing: the cost of testing is not included; however, Eastern
Carolina Engineering, PC will obtain estimates from geotechnical firms and will
coordinate with the chosen firm to have all appropriate testing performed if
needed. Testing includes, but is not limited to, compaction testing of subgrade
and stone base and asphalt testing.

Manner Of Payment

Partial payment for services rendered under the terms of this AGREEMENT shall be
made monthly, conditioned upon receipt and approval by the OWNER of an invoice
covering work completed to date. Each invoice shall state the estimated percentage of
work completed by phase through the period covered by the invoice. Payment shall be
made within 30 days of invoice. The OWNER will determine if the invoice is approved
within seven (7) business days of receipt. Late payment may be subject to a 1.5% late
charge.
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Responsibility of Firm

Services provided by the FIRM under this AGREEMENT will be performed in a manner
consistent with that degree of care and skill ordinarily exercised by members of the
same profession currently practicing under similar circumstances. The FIRM shall,
without additional cost or fee to the OWNER, correct or revise any errors or deficiencies
in services provided by the FIRM.

Responsibility of the OWNER

Make provisions for the FIRM to enter upon public and private property as required for
the FIRM to perform the services contained in this AGREEMENT.

1. Review the contract documents in a timely manner.

2. Provide City of Elizabeth City and any grant funding procurement documents for
inserting into the bidding documents.

3. Provide applicable data from previous studies and designs.

4. Provide administrative, real estate, and legal services associated with any land

easement acquisitions.

Insurance

1. The FIRM shall carry Workman’s Compensation Insurance as provided by North
Carolina State law.

2. The FIRM shall secure and maintain in effect at all times during the period this

AGREEMENT is in effect, general comprehensive liability insurance.

Delays

The FIRM is not responsible for delays caused by factors beyond the FIRM’'S
reasonable control, including but not limited to delays because of strikes, lockouts, work
slowdowns or stoppages, accidents, acts of God, failure of any governmental or other
regulatory authority to act in a timely manner, failure of the OWNER to furnish timely
information or approve or disapprove the FIRM’S services or work product promptly; or
delays caused by faulty performance by the OWNER or by contractors or any level.
When such delays beyond the FIRM’'S reasonable control occur, the OWNER agrees
the FIRM is not responsible for damages, nor shall the FIRM be deemed to be in default
of this AGREEMENT.
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ACCEPTANCE OF PROPOSAL:

OWNER:
BY:
NAME:

TITLE:

FIRM:

BY:

NAME:

TITLE:

City of Elizabeth City

Eastern Carolina Engineering, PC
Kooy O
[ O
Kimber/\/ D. H[amby
Vice Pres fel enwL - Enﬁ (meeririj
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